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SEPTEMBER 2005 ENGINEERING AND RELATED SERVICES SOLICITATION CONCLUDED:

MI LARGE CONTRACT (D) DUE DATES:

September 22, 2004
October 13, 2004

A = Estimated Consultant Contract cost < $100,000

B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant

D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation
but are subject to change. Click on the PROJECT ID for more detail.

. They are current at the time of Internet publication

**OPEN TO ALL FIRMS

ANTICIPATED

ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL
DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE  START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #
DISTRICT 1
D1 1B 5989-01-07 $ 9,200,000 15-Nov-04 2-Jan-05 30-Sep-07 Y Y Gary Sassman (608) 246-3859
D1 1C 3997-00-20 $ 585,000 1-Nov-04 1-Feb-05 1-Feb-07 No Yes Stacy Johnson (608) 829-3858
DISTRICT 2
D2 1B 0690-62-70 N/A 1-Sep-04 1-Oct-04 30-Jun-06 No No Bob Wazniak (262) 548-8658
D2 2B 0690-62-47 N/A 1-Sep-04 1-Oct-04 30-Jun-06 No No Bob Wazniak (262) 548-8658
D2 1C 2415-06-00 $ 3,600,000 1-Oct-04 1-Dec-04 1-Feb-07 Yes Yes Peter Daniels (414) 302-8374
D2 2C 2410-11-00 $ 1,100,000 1-Sep-04 1-Nov-04 1-Feb-07 Yes Yes Peter Daniels (414) 302-8374
D2 3C 2739-01-00 $ 350,000 1-Sep-04 1-Nov-04 1-Nov-05 No Yes Bert Caverson (262) 250-4721
D2 4C 2740-00-00 $ 230,000 1-Sep-04 1-Nov-04 1-Nov-05 No Yes Bert Caverson (262) 250-4721
DISTRICT 4
D4 1C 6999-08-09 N/A 1-Nov-04 1-Jan-05 1-Jan-07 Yes Yes Jim Wendels (715) 421-8342
DISTRICT 8
D8 1C 8681-05-00 $ 250,000 1-Oct-04 1-Nov-04 1-Aug-05 No Yes Paul King (715) 395-7333
MARQUETTE INTERCHANGE
MI 1B XXXX-XX-XX** $ 65,000,000 Oct-05 Oct-05 Nov-07 Yes No Gerry Anderson (608) 266-8488
Ml 1D 1060-25-88* $ 500,000,000 15-Dec-04 24-Jan-05 1-Apr-09 Yes No Amy Rivers (262) 548-8708
Ml 2D 1060-05-72** $ 30,000,000 15-Dec-04 31-Jan-05 1-Aug-08 No No Amy Rivers (262) 548-8708
MI 3D XXXX-XX-XX** $ 260,000,000 Dec-05 Dec-05 Nov-08 Yes No Gerry Anderson (608) 266-8488

FY 2005 September Solicitation September 23, 2004
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1
Scope of Service Narratives:

D1 1B

Project ID: 5989-01-07

Gateway Boulevard, City of Beloit
Eagles Ridge Road — Hart Road
Rock County

Use DT1820 Special Consultant Solicitation NOI provided for this project

Project purpose and need:

Beloit Gateway is a new development on the east side of IH 90 and south of IH 43 in Rock County. This
development is a very important part of the future growth of the City of Beloit and surrounding area. This
project extends this development to the north towards IH 43.

Existing Gateway Boulevard dead-ends at Eagles Ridge Drive. This project will extend Gateway Boulevard
1.75 miles to Hart Road. This extension will provide access to the Beloit Gateway Development from IH 43
and will improve access to new development within the gateway. This roadway has a projected 2008 traffic
volume ADT of 6,450 and will be classified as an urban minor arterial. However, this project is the final piece,
which will complete the route connecting two interstate roads, IH-39/90 & IL 75 to IH-43 and might be
designated as a principal arterial in the future.

Project description:

The proposed improvement is to construct a new 4-lane undivided urban roadway on new alignment.
Improvements will include curb and gutter, storm sewer, sidewalk, signing and marking. This project will
require a new railroad crossing and a new structure for Spring Brook Creek.

Deliverables:

The successful consultant will need to complete a minor corridor study to determine the alignment and any
environmental issues associated with the project. For the selected alignment, the consultant will be required to
deliver an environmental document, Transportation Project Plat (TPP), Railroad Crossing Report, Design
Study Report, Preliminary Plan, final PS&E plan and documents.

Schedule for deliverables
e Complete corridor study — May 2005
Environmental document — July 2005
Preliminary TPP—-August 2005
Design Study Report & Preliminary Plan — October 2005
Final TPP — November 2005
Final PS&E package — September 2007
Construction year - 2008

The department provides:
e Project agreement
e As-builts for the adjacent Gateway Boulevard
e A project scoping document - Memorandum of Understanding (MOU)

Consultant requirements:
e Knowledge of and experience in urban roadway design.
o Knowledge and skills required for urban intersection design.

FY2005 SEPTEMBER SOLICITATION Page 2 of 21
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Transportation District 1 (cont.)

Public involvement

Ability to work with the local community

Familiarity with WisDOT FDM and PS&E process

Familiarity with railroad coordination in regards to roadway projects
Familiarity with DOT right-of-way plats & TPP process

Structure design

Project management skills

Special skills and expectations:
This project will require a new railroad crossing of the Union Pacific Railroad. Railroad coordination to
construct this new crossing will be a part of this contract.

The project will also require structure plans for the crossing of Spring Brook Creek.
Project will require field survey for plans production.

Interviews will be conducted with the short-list of consultants. The City of Beloit will be participating in the
consultant selection process.

The selection criteria will be based on the requirements listed above.

For more information, contact Gary Sassman, WisDOT Project Manager at (608) 246-3859.

D1 1C

Project I.D. 3997-00-20

Milwaukee Street Bridge & Approaches
City of Watertown

(Rock River Bridge)

Local Street

Jefferson County

Use the DT1821 Consultant Solicitation for Local Selection NOI provided for this project

The city of Watertown has received funding in the Local Bridge Program to replace the deficient structure on
Milwaukee Street (P-28-709) over the Rock River. The bridge is adjacent to a property listed on the National
Register of Historic Places, and a determination of eligibility will need to be made for the bridge, which is a
luten arch. The city wants to select a consultant for the design engineering services. Upon successful
negotiations with the selected consultant, the city and the department will enter into a Three-Party Design
Engineering Services contract.

The selected consultant will provide all necessary reports; handle agency and utility coordination; coordinate
public involvement activities; and prepare right of way documents, construction plans and specifications.

The city of Watertown is looking for a consultant that has been involved with similar projects, including
coordination with the agencies involved in this project. The city may select three to five consultants to present
their qualifications to the consultant selection committee or may select a consultant based on the responses
given in the DT1821 Consultant Solicitation for Local Selection NOI.

FY2005 SEPTEMBER SOLICITATION Page 3 of 21
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Transportation District 1 (cont.)

Interested consultants should not prepare the department’s standard Notice of Interest form. Consultants
should use the DT1821 Consultant Solicitation For Local Selection NOI. A link to it can be found at
http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm . It includes the following questions:

1.

Describe the services that your firm provides. This should include the location of the offices, stating
which office would be providing the services on this project, and should include a listing of the staff that
provides services on bridge projects, with their educational background and professional registration.
Describe the staff that would be providing services on this project. A flow chart can be helpful.
Describe your familiarity with Federal Highway Administration and Department of Transportation’s
procedures regarding public involvement, environmental documentation and analysis, including
historical coordination, utility coordination, right of way plat preparation, and roadway and structure
design.

List similar projects that your firm has completed. Include the project engineer for each project and a
client contact with a phone number.

Describe your project approach. This should include a schedule for completion of the services. Limit the
answer to this question to two pages.

The city of Watertown engineer requests no contacts regarding this solicitation. Questions may be directed to
Stacy Johnson, District 1 Local Program Management Consultant at (608) 829-3858.

FY2005 SEPTEMBER SOLICITATION Page 4 of 21
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 2

Scope of Service Narratives:

D2 1B

Project ID: 0690-60-70

D2 Local Program (Construction)
2005-2007 Local Construction Program
2 Master Contracts will be awarded
Expiration: 30 June 2006

Use DT1820 Special Consultant Solicitation NOI provided for this project
The department is soliciting the work as separate contracts for the design and construction phases.

The consultant will be responsible for coordinating and managing the construction phase of the 2005-2007
Local Highway Program in Waukesha Transportation District 2. The selection will result in a local program
management master contract which will be executed with work orders approved when local construction
projects are approved and authorized for funding. Work orders approved under the master contract will be
remain in effect until related local construction projects are complete.

Scope of services:

General program administration including selecting, negotiating, and administering construction engineering
contracts; conducting a plan in hand field constructability review with the design consultant; provide an area
construction supervisor to conduct on-site observations of work in progress; review and approve construction
engineering consultant invoicing; coordinate resolution of construction problems; review and process contract
modifications, approving those up to $10,000 and forwarding remaining claims to the district with a
recommendation for approval/disapproval; attend the final acceptance inspection of the job with the
construction engineering consultant, community, and contractor; provide an overview of final closeout
documents for compliance with WisDOT procedures, problem resolution.

Confidentiality/Conflict of Interest:
In the course of performing duties under this contract, the selected consultant will have access to scheduling
information, contract estimates and cost information related to other consulting firms which are confidential in
nature and for which disclosure to a consulting firm would not normally be permitted under department policy
and federal laws and regulations.

In order to maintain the confidentiality of data and avoid conflicts of interest, the selected consultant will agree
to the following restrictions/limitations as a condition of accepting the contract:

The consultant administering the local program may not perform work on any phase of any project included
within the 2005-2007 district 2 local program.

The consultant shall not use its position as the local program management consultant to its advantage in
promoting other services to local units of government.

The consultant will restrict access to project cost estimates, project scheduling information and other

consultant’s cost information to employees approved by the department. The consultant will insure that its
employees with access to confidential information will maintain the confidentiality of such information.

FY2005 SEPTEMBER SOLICITATION Page 5 of 21
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Transportation District 2 (cont.)

The consultant will maintain confidentiality of cost data pertaining to contracts with other consultants and will
share such data only with the minimum number of employees necessary to perform services required under
the contract.

The consultant will limit their access to scheduling information, contract estimates and cost information to those
department programs with projects included in the contract.

Employees with access to confidential information as well as other employees who participate in the selection
and negotiation of consultant contracts may not be involved in negotiation of other contracts between the
consultant and the department during the term of the local program management contract.

A short list will be developed based on a review of qualifications of consultant firms responding to this
solicitation. Formal interviews will be conducted. Selected firms will be notified of date and time. For more
information, contact Robert Wazniak at (262) 548-8658.

D2 2B

Project ID: 0690-62-47

D2 Local Program (Design)
2005-2007 Local Design Program
3 Master Contracts will be awarded
Expiration: 30 June 2006

Use DT1820 Special Consultant Solicitation NOI provided for this project

Work to be performed under one master contract includes local program projects but specifically excludes
projects defined as Enhancement, CMAQ, TEA and Discretionary.

Work to be performed under one master contract to include CMAQ, Enhancement, Discretionary and TEA
projects in Waukesha Transportation District 2.

The consultant will be responsible for coordinating and managing the design phase of the 2005-2007 Local
Highway Program in District 2. The selection will result in an administrative contract to cover costs incurred
prior to identification and authorization of local projects. A local program management master contract will also
be executed with work orders approved when local projects are approved and authorized for funding. The
administrative contract will be in effect until subsequent contracts are in place for management of the 2007-
2009 local program. Work orders approved under the master contract will remain in effect until related local
projects move into the construction phase.

Scope of services:

General program administration including coordination of project applications with local units of government
and central office; design contract administration including oversight and assistance to local units of
government in selecting negotiating and administering 3-party design contracts; design review, submittal and
coordination with central office; problem resolution.

FY2005 SEPTEMBER SOLICITATION Page 6 of 21
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Transportation District 2 (cont.)

Confidentiality/Conflict of Interest:
In the course of performing duties under this contract, the selected consultant will have access to scheduling
information, contract estimates and cost information related to other consulting firms which are confidential in
nature and for which disclosure to a consulting firm would not normally be permitted under department policy
and federal laws and regulations.

In order to maintain the confidentiality of data and avoid conflicts of interest, the selected consultant will agree
to the following restrictions/limitations as a condition of accepting the contract:

The consultant administering the local program may not perform work on any phase of any project included
within the 2003-2005 district 2 local program.

The consultant shall not use its position as the local program management consultant to its advantage in
promoting other services to local units of government.

The consultant will restrict access to project cost estimates, project scheduling information and other
consultant’s cost information to employees approved by the department. The consultant will insure that its
employees with access to confidential information will maintain the confidentiality of such information.

The consultant will maintain confidentiality of cost data pertaining to contracts with other consultants and will
share such data only with the minimum number of employees necessary to perform services required under
the contract.

The consultant will limit their access to scheduling information, contract estimates and cost information to those
department programs with projects included in the contract.

Employees with access to confidential information as well as other employees who participate in the selection
and negotiation of 3-party consultant contracts may not be involved in negotiation of other contracts between
the consultant and the department during the term of the local program management contract.

A short list will be developed based on a review of qualifications of consultant firms responding to this

solicitation. Formal interviews will be conducted. Selected firms will be notified of date and time. For more
information, contact Robert Wazniak at (262) 548-8658.

FY2005 SEPTEMBER SOLICITATION Page 7 of 21
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Transportation District 2 (cont.)

D2 1C

Project ID: 2415-06-00

S. 60" Street (Local Street)

W. Lincoln Avenue to North city limits
City of West Allis

Milwaukee County

Use the DT1821 Consultant Solicitation for Local Selection NOI provided for this project

Project scope:

The city of West Allis has entered into a project agreement with the Wisconsin Department of Transportation
under the STP-M program for the reconstruction of S. 60" Street from W. Lincoln Ave to North city limits. The
project has been authorized to incur costs effective April 29, 2004.

The project consists of an urban reconstruction without additional lanes with a length of approximately 1.57
miles. The project will include easement and right of way acquisition, landscaping, storm sewer, sidewalk,
railroad crossing work, hazardous materials, traffic signals and decorative street lighting. The project is
currently scheduled for construction in 2007.

Consulting services:

Upon successful negotiations with the selected consultant, the city and the department will enter into a three
party design engineering services contract with the consultant. Work to be provided by the selected consultant
will include, but not be limited to, all necessary reports, agency and utility coordination, right of way and
easement acquisition, public involvement, and preparation of construction plans and specifications.

Consultant selection:

The city is looking for a consultant who has completed similar projects including public involvement and
coordination with all agencies involved in this project. The city may select three consultants to present their
gualifications to the consultant selection committee, or the city may select a consultant based on the responses
given in the DT1821 Consultant Solicitation for Local Selection NOI, Solicitation Number D2 1C. Please use
this form for your response and mail six copies directly to the City of West Allis. A link to it can be found at:
http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm. It includes the following questions:

1. Describe the services that your firm provides. This should include the location of the offices, stating which
office would be providing the services on these projects, and should include a listing of the staff that
provides services on transportation projects, with their educational background and professional
registration.

2. Describe the staff that would be providing services on these projects. This should also include the
subconsultants that would be used. A flow chart can be helpful.

3. Describe your familiarity with Federal Highway Administration and the department’s procedures regarding
public involvement, historical coordination, environmental documentation and analysis, utility coordination,
right-of-way plat preparation, and roadway design.

4. List similar projects that the project engineer for these projects has completed within the last three years
and similar projects done by the office working on these projects that have been completed within the last
three years. Include the project engineer for each project and a client contact with a phone number.

5. Describe your project approach. This should include a schedule for completion of the services. Limit the
answer to this question to two pages.

Direct questions to Peter Daniels, Principal Engineer, City of West Allis, at (414) 302-8374.

FY2005 SEPTEMBER SOLICITATION Page 8 of 21
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Transportation District 2 (cont.)

D2 2C

Project ID: 2410-11-00

W. National Avenue (Local Street)
S. 92" Street to S. 85" Street
City of West Allis

Milwaukee County

Use the DT1821 Consultant Solicitation for Local Selection NOI provided for this project

Project scope:

The city of West Allis has entered into a project agreement with the Wisconsin Department of Transportation
under the STP-M program for the reconstruction of W. National Avenue. The project has been authorized to
incur costs effective April 29, 2004.

The project consists of an urban reconstruction without additional lanes with a length of approximately 0.57
miles. The project will include easement and right of way acquisition, landscaping, storm sewer, and street
lighting. The project is currently scheduled for construction in 2007.

Consulting services:

Upon successful negotiations with the selected consultant, the city and the department will enter into a three
party design engineering services contract with the consultant. Work to be provided by the selected consultant
will include, but not be limited to all necessary reports, agency and utility coordination, right of way and
easement acquisition, public involvement, and preparation of construction plans and specifications.

Consultant selection:

The city is looking for a consultant who has completed similar projects including public involvement and
coordination with all agencies involved in this project. The city may select three consultants to present their
qualifications to a consultant selection committee, or the city may select a consultant based on the responses
given in the DT1821 Consultant Solicitation for Local Selection NOI, Solicitation Number D2 2C. Please use
this form for your response and mail six copies directly to the City of West Allis. A link to it can be found at:
http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.ntm. It includes the following questions:

1. Describe the services that your firm provides. This should include the location of the offices, stating which
office would be providing the services on these projects, and should include a listing of the staff that
provides services on transportation projects, with their educational background and professional
registration.

2. Describe the staff that would be providing services on these projects. This should also include the
subconsultants that would be used. A flow chart can be helpful.

3. Describe your familiarity with Federal Highway Administration and the department’s procedures regarding
public involvement, historical coordination, environmental documentation and analysis, utility coordination,
right-of-way plat preparation, and roadway design.

4. List similar projects that the project engineer for these projects has completed within the last three years
and similar projects done by the office working on these projects that have been completed within the last
three years. Include the project engineer for each project and a client contact with a phone number.

5. Describe your project approach. This should include a schedule for completion of the services. Limit the
answer to this question to two pages.

Direct questions to Peter Daniels, Principal Engineer, City of West Allis, at (414)-302-8374.

FY2005 SEPTEMBER SOLICITATION Page 9 of 21
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Transportation District 2 (cont.)

D2 3C

Project ID: 2739-01-00

Freistadt Road Bridge P-66-0700 (Local Bridge)
Between Division Road and STH 175

Village of Germantown

Washington County

Use the DT1821 Consultant Solicitation for Local Selection NOI provided for this project

Project scope:

The village of Germantown has entered into a project agreement with the Wisconsin Department of
Transportation under the STP- Local Bridge program for the reconstruction of Freistadt Road Bridge. The
project has been authorized to incur costs effective April 6, 2004.

The project consists of bridge replacement with approach work. Current structure will be expanded from two-
lanes to four lanes. The project may include easement and right of way acquisition and restoration. The project
is currently scheduled for construction in 2006.

Consulting services:

Upon successful negotiations with the selected consultant, the village and the department will enter into a three
party design engineering services contract with the consultant. Work to be provided by the selected consultant
will include, but not be limited to all necessary reports, agency and utility coordination, right of way and
easement acquisition, public involvement, and preparation of construction plans and specifications.

Consultant selection:

The village is looking for a consultant who has completed similar projects including public involvement and
coordination with all agencies involved in this project. The village may select three consultants to present their
qualifications to the consultant selection committee, or the village may select a consultant based on the
responses given in the DT1821 Consultant Solicitation for Local Selection NOI, Solicitation Number D2 3C.
Please use this form for your response and mail six copies directly to the Village of Germantown. A link to it
can be found at: http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm. It includes the following
guestions:

1. Describe the services that your firm provides. This should include the location of the offices, stating which
office would be providing the services on these projects, and should include a listing of the staff that
provides services on transportation projects, with their educational background and professional
registration.

2. Describe the staff that would be providing services on these projects. This should also include the
subconsultants that would be used. A flow chart can be helpful.

3. Describe your familiarity with Federal Highway Administration and department’s procedures regarding
public involvement, historical coordination, environmental documentation and analysis, utility coordination,
right-of-way plat preparation, and roadway design.

4. List similar projects that the project engineer for these projects has completed within the last three years
and similar projects done by the office working on these projects that have been completed within the last
three years. Include the project engineer for each project and a client contact with a phone number.

5. Describe your project approach. This should include a schedule for completion of the services. Limit the
answer to this question to two pages.

Direct questions to Bert Caverson, Director of Public Works, Village of Germantown, at (262) 250-4721.
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Transportation District 2 (cont.)

D2 4C

Project ID: 2740-00-00

Lilac Lane Bridge P-66-0711 (Local Bridge)
Between Division Road and Maple Road
Village of Germantown

Washington County

Use the DT1821 Consultant Solicitation for Local Selection NOI provided for this project

Project scope:

The village of Germantown has entered into a project agreement with the Wisconsin Department of
Transportation under the STP- Local Bridge program for the reconstruction of Lilac Lane Bridge. The project
has been authorized to incur costs effective April 6, 2004.

The project consists of bridge replacement with approach work for a two lane structure containing a
bicycle/pedestrian path. The project may include easement and right of way acquisition and restoration. The
project is currently scheduled for construction in 2006.

Consulting services:

Upon successful negotiations with the selected consultant, the village and the department will enter into a three
party design engineering services contract with the consultant. Work to be provided by the selected consultant
will include, but not be limited to all necessary reports, agency and utility coordination, right of way and
easement acquisition, public involvement, and preparation of construction plans and specifications.

Consultant selection:

The village is looking for a consultant who has completed similar projects including public involvement and
coordination with all agencies involved in this project. The village may select three consultants to present their
gualifications to the consultant selection committee, or the village may select a consultant based on the
responses given in the DT1821 Consultant Solicitation for Local Selection, NOI, Solicitation Number D2 4C.
Please use this form for your response and mail six copies directly to the Village of Germantown. A link to it
can be found at: http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm. It includes the following
guestions:

1. Describe the services that your firm provides. This should include the location of the offices, stating which
office would be providing the services on these projects, and should include a listing of the staff that
provides services on transportation projects, with their educational background and professional
registration.

2. Describe the staff that would be providing services on these projects. This should also include the
subconsultants that would be used. A flow chart can be helpful.

3. Describe your familiarity with Federal Highway Administration and the department’s procedures regarding
public involvement, historical coordination, environmental documentation and analysis, utility coordination,
right-of-way plat preparation, bridge design and roadway approach design.

4. List similar projects that the project engineer for these projects has completed within the last three years
and similar projects done by the office working on these projects that have been completed within the last
three years. Include the project engineer for each project and a client contact with a phone number.

5. Describe your project approach. This should include a schedule for completion of the services. Limit the
answer to this question to two pages.

Direct questions to Bert Caverson, Director of Public Works, Village of Germantown, at (262) 250-4721.
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 4
Scope of Service Narratives:

D4 1C

Project ID: 6999-08-09

Wisconsin Rapids East Arterial

(South Wood County Area)

(Village of Port Edwards/City of Wisconsin Rapids/Town of Grand Rapids)
Corridor Study

Wood County

Use DT1821 Consultant Solicitation for Local Selection NOI provided for this project

Begin: January 2005
End: January 2007

The department is soliciting services for a corridor study. The corridor study will involve the following phases:
purpose and needs analysis, environmental screening, public involvement and development of preliminary
engineering concepts and alternatives along with estimated costs, which address the needs identified.

The corridor begins in the village of Port Edwards and proceeds easterly across the Wisconsin River along the
Wood County Highway Z corridor. It then crosses WIS 13 and proceeds northeasterly until the 20" Street
corridor. The corridor then continues northerly along the 20™ Street corridor until it terminates at the
intersection of WIS 54 and Wood County Highway W. The approximate length of the entire corridor is four
miles.

A recent long-range transportation plan has been completed for the South Wood County area. Under a
planned growth scenario in the long-range transportation plan, it was determined that transportation
investments along this corridor would enhance mobility within the region. Reductions in both vehicle miles of
travel and vehicle hours of travel were estimated to occur if these corridor improvements were constructed.

The intent of this study is to provide the department, municipalities, other agencies and stakeholders with a
comprehensive report and public involvement process that identifies the transportation purpose and need,
associated environmental concerns and evaluates a range of alternatives, which address these needs and
concerns. Particular engineering concepts will need to be developed at the terminus within the village of Port
Edwards and at the intersection of STH 13, the East Arterial and CTH Z.

The department envisions this study will subsequently be used to assist with the scoping, scheduling and
budgeting of future transportation improvement projects along this corridor.

For more information contact, James G. Wendels, SPO-Planning at (715) 421-8342.

FY2005 SEPTEMBER SOLICITATION Page 12 of 21
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 8
Scope of Service Narratives:

D8 1C
Project ID: 8681-05-00

Use DT1821 Consultant Solicitation for Local Selection NOI provided for this project

Date: September 9, 2004
To: Director, Bureau of Highway Development From: District 8

CONCEPT DEFINITION REPORT

l. Design ID:  8681-05-00 Related Construction ID(s): 8681-05-71
Highway No. or Local Road Name: Belknap Street (USH 2)
Title: Belknap Street @ Banks Avenue Intersection Safety Improvement
County: Douglas Length: Spot Location
Functional Class: Principal Arterial Current ADT: 17000 vpd (2002)
LOCATION: The project is located along Belknap Street (USH 2) west of the intersection with Tower Avenue (STH
35) in the City of Superior.

I. A. Roadway Conditions: 4-lane urban
Pavement: Type: PCC  Width : 26 feet Year: 1984
IRI: N/A  PDI: N/A
Shoulder: Type: Concrete Curb & Gutter Width: N/A
Accident Rate: 2.91 crashes/MEV Year: 5 year crash average
Substandard Alignment: Horizontal: N/A Vertical: N/A

JUSTIFICATION: Eastbound Belknap Street vehicles are not heeding the posted ‘No Left Turn’ sign and are
making a left turn on to northbound Banks Avenue creating a conflict with westbound Belknap Street traffic. A
number of crashes have occurred at this location due to the turning movement.

lll. PROPOSED IMPROVEMENT: Reconstruct and geometrically realign the intersection to provide for a dedicated left
turn lane from Eastbound Belknap Street to Northbound Banks Avenue.
Environmental documentation type: 2 pER
Improvement Type: RECST (HES)
Total Cost  Program Year (SFY): 2005
Local Participation: 10% City of Superior Access Control: N/A
CSD Impact Level: N/A Amenities Budget: N/A
Right of Way Acquisition: None
NATIONAL HIGHWAY SYSTEM __Yes_ EXEMPT __Yes_

Project Supervisor: Jeff Emerson /(Anna Davey)
Recommended for acceptance: Glenn Landis, PE
Accepted By: Glenn R. Landis Original Acceptance Date: April 13,2004

For more information, contact Paul King, City Engineer, Superior, at (715) 395-7333.
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Transportation District 8 (cont.)

Superior Transportation District 8, City of Superior project location map
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

MARQUETTE INTERCHANGE

Scope of Service Narratives:

Ml 1B
Project ID: XXXX-XX-XX
Shop drawing review and acceptance

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this project. This solicitation is open
to consultants who are NOT on the WisDOT'’s Roster of Eligible Consultants as well as to those who are.

The department seeks a consultant firm to perform shop drawing review and acceptance on the West Leg,
Core, and South Leg Marquette Interchange contracts.

Structural plans are being developed for the Marquette Interchange -- a major rebuilding effort at the
intersection of Interstates 43, 94, and 794. A number of steel bridges will be designed including combinations
of trapezoidal boxes and curved plate girders. High performance grades 50W and 70W steel will be used
extensively in these contracts. Plans when let will be given to the contractor who in turn will direct a fabricator
to fabricate the steel boxes and girders. Creating shop drawings is part of the fabrication process. To check
the adequacy of the shop drawings, a Consultant as required for the needs of the project will check the shop
drawings.

Shop drawing review will consist of checking details for character and sufficiency. The general notes must
accurately reflect the intentions of the contract. Special Provisions, Contract Plans, and Wisconsin Standard
Specifications govern in that order. Dimensional checks to guarantee constructability will be expected in the
plan reviews. At least three plate lengths per girder elevation should be checked for correctness. The
exactness of the checked dimensions will indicate good reasoning for accepting the unchecked plate
dimensions. Steel plate grades, sizes, and their connecting welds are to be examined and verified.

The consultant shall have a minimum of five years experience in the review and acceptance of shop drawings
for complex, curved, multiple span steel bridges. The consultant will be required to certify, review, and
approve the shop drawings in accordance with the contract documents for the department. Plans are to
transfer all shop drawing related document submissions and distributions electronically. An exception to
electronic document transfer is that of marked up shop drawings, which can be transferred directly by hard
copy providing there is adequate time.

All work associated with and related to this scope will be coordinated through the Division of Transportation
Infrastructure Development, Bureau of Structures, Metals and Fabrication Unit in Madison.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

For more information contact Gerry Anderson at (608) 266-8488.
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Marquette Interchange (cont.)

MI 1D

Project ID: 1060-25-88

Construction Management Services Solicitation
Wisconsin Department of Transportation
Marqguette Interchange Program

Use the DT1822 Consultant Solicitation for Large Contracts NOI created for this project. This solicitation is
open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to those who are.

Because of the size, scope and complexity of this project, the department anticipates some firms may enter
into teaming arrangements that are not typical for WisDOT construction management contracts.

Teaming may be accomplished through joint ventures of firms or a lead firm as prime consultant with multiple
sub-consultants performing a significant portion of the services. WisDOT policy limiting subcontracts to 50% of
services will not be enforced for these contracts. There is not a specific percentage of work that must be
retained by the prime consultant for this Marquette Interchange construction management contract.

Individual consulting firms may be included as members of multiple teams submitting a notice of interest for
these contracts.

WisDOT contracted with URS to act as the Program Construction Management Consultant (PCMC), formerly
CMAC, for the Marqguette Interchange program. The consultant selected as the prime consultant under this
construction management services contract will not be permitted to work as a sub-consultant to URS under the
PCMC contract.

Solicitation schedule:

e September 13, 2004 - Notice of Interest (NOI) available on Internet
October 13, 2004 - NOI's due to Bureau of Financial Services, Contract Administration Unit
Mid-November, 2004 - Firms scheduled and notified of interview schedule (WisDOT may shortlist)
Early-December 2004 — Interviews of firms by WisDOT at Milwaukee Amtrak Office
Late-December 2004 — Anticipated announcement of selected firms

This project consists of providing staff to perform construction management services for the four prime
consultant project teams within the Marquette Interchange program. These teams will manage the four main
project lets and their related contracts. The primary task of the construction management staff will be to log
and track issues, cost, schedule, submittals and project documents utilizing Primavera - Expedition Software.

Complexity Level: High
Project Manager Required: No
Support Staff Required: Yes
Anticipated Number: 6
Restrictions:

15% DBE participation required. Consultant staff must enroll in WisDOT provided Owner Controlled Insurance
Program (OCIP). OCIP requires staff to comply with Safety and Health Manual which includes employee drug
screening and safety training. WisDOT will be providing Project consultant teams to perform inspection,
documentation, payment, and all other typical project level construction engineering functions. WisDOT will
also provide program level consultants who will assist the department and staff with program oversight.
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Marquette Interchange (cont.)

WisDOT expects that the staff providing construction management services requested in this solicitation will
work as a team to seamlessly interact with the project level consultant teams, WisDOT Project Managers and
the program level consultants.

Three Positions - Project Construction Management Administrator(s)

Project 1060-05-71 North Leg and related contracts
e Estimated cost: $102 million
e One full-time position from: February 2005 thru March 2007

Project 1060-05-72,74 West/South Leg and related contracts
e Estimated cost: $80 million
e One full-time position from February 2005 thru March 2008

Project 1060-05-75 Core contract and related contracts
e Estimated cost: $300 million
e One full-time position from September 2005 thru March 2009

Duties:

Perform construction management services including change management, meeting facilitation and general
office engineering support necessary to monitor, track, review, and report on the contractor’s efforts. Review
and monitor status of contract progress and projections to complete related to quality of work, cost and
schedule. Assist Project Document Control Technician as necessary with document management, document
retention, submittal management and record keeping. Review work, plans and specifications as necessary
and attend coordination meetings and meetings with contractors. Assist in the interpretation of contract
documents, the analysis of contract change order requests and contract modifications.

Direction received:
Report to WisDOT Project Manager with guidance from both Program Construction Management Administrator
and Leader.

Responsibilities:

Utilize WisDOT provided Primavera Expedition software for management of construction project
documentation related to construction cost issues (including open issues, RFI's, project submittals, contract
modification’s, etc.) and scheduling issues, quality issues, construction material issues with an emphasis on
timely reporting of accurate information to the WisDOT Project Manager. Perform cost estimates on contract
modifications within the parameters of the WisDOT Standard Specifications and Construction and Materials
Manual. Should be capable of drafting contract modifications and prior approvals forms. Must assist with
expediting decisions on time-critical change management issues to prevent delays to the project. Must
perform independent reviews of contract progress payments when requested by the Project Manager.
Communicate and work effectively with Project Document Control Technician, Resident Engineer and WisDOT
Project Manager on daily basis.

Quialifications:
1. Bachelor’'s degree in Civil Engineering or Construction Management or equivalent training and
experience.
2. At least two years of experience in roadway or building construction and contract administration.
3. Registered as an Engineering Intern or Professional Engineer in the State of Wisconsin or acceptable
construction management accreditation.
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SEPTEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Marquette Interchange (cont.)

4. Have a broad-based knowledge of the construction process and be responsible for various services
throughout the Project dealing with a wide variety of assignments.

5. Excellent written and verbal communication skills and the ability to assimilate contract document
information and make recommendations in an accurate manner.

6. Excellent competency with MS Office Suite, including Excel spreadsheets. Capable of utilizing
Primavera Expedition and learning and utilizing Primavera-scheduling software. Capacity to use or
quickly learn how to use WisDOT'’s Field Manager and other systems.

Working conditions:

Work is performed in a normal office environment or in a trailer located on the construction site. Periodic visits
may be required onto the construction site where dirt, dust, debris, uneven terrain, open trenches, heavy
material and heavy equipment and traffic hazards exist. This position is subject to the provisions of Marquette
Interchange Owner Controlled Insurance Program (OCIP), which requires passing WisDOT provided drug
screening test and safety orientation training prior to beginning employment.

Three positions: Project Document Control Technician(s)

Project 1060-05-71 North Leg and related contracts
e Estimated cost: $102 million
e One full-time position from February 2005 through March 2007

Project 1060-05-72,74 West/South Leg and related contracts
e Estimated cost: $80 million
e One full-time position from February 2005 through March 2008

Project 1060-05-75 Core Contract and related contracts
e Estimated cost: $300 million
e One full-time position from September 2005 through March 2009

Duties:

Perform construction management services including document management, document retention, submittal
management, record keeping, meeting documentation, and general office engineering support necessary to
identify, process, monitor, review, and report on the project construction documents. Assist Project
Construction Management Administrator with various change management activities which may include the
interpretation of contract documents, the analysis of contract change order requests and contract
modifications, review and monitoring of the status of contract progress and projections to complete related to
guality of work, cost and schedule. Review work, plans and specifications and attend coordination meetings
and meetings with contractors as necessary.

Direction received:
Report to Project Construction Management Administrator with guidance from WisDOT Project Manager,
Program Document Control Specialist, Program Construction Management Administrator and Leader.

Responsibilities:

Utilize WisDOT provided Primavera Expedition software for management of construction project
documentation (including all incoming and outgoing correspondence, submittals, emails, faxes, phone calls,
meeting notes, contract modification’s, etc.) Ensure all original project documents are logged, copied, and
delivered to the Program Document Control Specialist for filing in a timely manner. Make and distribute copies
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Marquette Interchange (cont.)

of all original documents to project recipients in timely manner. Assist Project Construction Management
Administrator as needed with monitoring issues that include contract modifications, scheduling, quality,
construction materials, RFI's, and open issues with an emphasis on timely reporting of accurate information.
Communicate and work effectively with Project Construction Management Administrator, Program Document
Control Specialist, Project Construction Leader (Resident Engineer) and WisDOT Project Manager on daily
basis.

Quialifications:

1. Associates degree in Construction Management is preferred or 2 yr equivalent level college education
or equivalent training and experience.

2. Atleast one year of experience in roadway or building construction is preferred. Contract
administration experience is also preferred.

3. Good typing and organizational skills.

4. Have a broad-based knowledge of the construction process and be responsible for various services
throughout the project dealing with a wide variety of assignments.

5. Excellent written and verbal communication skills and the ability to assimilate contract document
information and make recommendations in an accurate manner.

6. Excellent competency with MS Office Suite, including Excel spreadsheets. Capacity to use or quickly
learn how to use Primavera Expedition, Field Manager and other WisDOT provided management
systems.

Working conditions:

Work is performed in a normal office environment or in a trailer located on the construction site. Periodic visits
may be required onto the construction site where dirt, dust, debris, uneven terrain, open trenches, heavy
material and heavy equipment and traffic hazards exist. This position is subject to the provisions of Marquette
Interchange Owner Controlled Insurance Program (OCIP), which requires passing WisDOT provided drug
screening test and safety orientation training prior to beginning employment.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

Ml 2D
Project ID: 1060-05-72
Dynamic test of high capacity pile installations

Use the DT1822 Consultant Solicitation for Large Contracts NOI created for this project. This solicitation is
open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to those who are.

Work will be performed in parts during the Marquette Interchange reconstruction project that involves a total of
approximately 265 substructure units on three separate project parts {contracts 1060-05-72, West (5); 1060-
05-75, Core (230) and 1060-05-73, South (30)} where approximate substructure units per part are shown in
parentheses. Please note the majority of work will generally pertain to two or three test piles per substructure
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Marquette Interchange (cont.)

unit. For your information please use the following links to find a copy of the Construction Implementation
Report at http://www.dot.wisconsin.gov/business/docs/d2miattachl.pdf that will be applied, as part of this work
and two current Special Provisions at http://www.dot.wisconsin.gov/business/docs/d2miattach2.pdf that will be
part the department’s contract with the contractor completing pile installations. Finally, the work will include,
but will not be limited to, the following:

1) Provide wave equation analysis (WEAP) to evaluate pile-driving hammers, as submitted by the contractor
in accordance with special provisions. At this point, contractor hammer submittals are unlimited.

2) Review pile load test program results as necessary and determine the end-of-initial-drive capacity (drive
criteria) based upon the estimated plan length of test piles and WEAP analysis for each substructure unit.

3) Provide dynamic data collection (PDA) services for initial drive, and short-term (18 to 72 hours) restrike of
test piles for all substructure units. Pile-driving operations for test piles are anticipated at up to eight test
piles per day with up to three PDAs needed at any one given time. Also, you will determine set-up
characteristics based on restrike information and provide further engineering recommendations based on
comparisons to other test piles and prior load test results for verification of all pile capacities.

4) Provide timely, refined dynamic analysis (CAPWAP) services for PDA data collected, as scoped above and
as discussed further in the construction implementation report.

5) After reviewing and analyzing all pertinent information for an individual substructure unit, provide to the
engineer final drive criteria based on another WEAP analysis that includes realistic, cost effective rationale
(i.e. drive criteria at minimum interval of every 3 feet) for either shortening or lengthening production piles.
Perform such analyses and work for all substructure units. Project special provisions detail a 2-day
turnaround time on analyses. A separate inspector, as provided for by the Department, will inspect and
enforce the final drive criteria, as provided by you, for the remaining production piles that the contractor will
install in each substructure unit.

6) Provide engineering analysis and recommendations when final drive criteria are not being met with any
high capacity (150 to 250 ton) pile installations or other pile-driving modifications are needed.

7) Provide ultimate pile capacity (end-of-drive and setup) per substructure to the department for the
construction engineer’'s documentation on as-built drawings.

8) Provide efficient data analysis and timely recommendations for the engineer that will not unduly burden the
contractor. Provide insurance of ability to deliver all above services, so not to delay the contractor when
the contractor chooses to operate an anticipated three hammers simultaneously.

9) Meet with contractor, departmental personnel and construction engineers/inspectors to resolve disputes
and/or conflicts over interpretation of the provided analyses or recommendations.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

For more information about solicitation numbers Ml 1D and MI 2D, contact Amy Rivers at (262) 548-8708.
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Marquette Interchange (cont.)

Ml 3D
Project ID: XXXX-XX-XX
Shop inspection of fabricated steel

Use the DT1822 Consultant Solicitation for Large Contracts NOI created for this project. This solicitation is
open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to those who are.

The department seeks a consultant firm to perform shop inspection of fabricated steel on the West Leg, Core,
and South Leg Marquette Interchange contracts.

Structural plans are being developed for the project that is a major rebuilding effort at the intersection of
Interstates 43, 94, and 794. A number of steel bridges will be designed including combinations of trapezoidal
boxes and curved plate girders. High performance grades 50W and 70W steel will be extensively used. The
steel fabrication will be required to be accomplished with in the confines of the contract documents: Contract
Plans, Special Provisions, and the Wisconsin Standard Specifications. By extension, this includes the
AWS/AASHTO D 1.5 Bridge Welding Code. To ensure compliance, the department through its own inspectors
or inspectors from an outside private agency will provide quality assurance inspection.

Shop inspection will consist of quality assurance monitoring of the fabricator’s quality control. This will include
some independent checks by the inspector. The quality assurance provided is to ensure contract compliance
throughout the shop fabrication process. Shop drawings are developed contract documents for direct use by
the fabricator to complete fabrication on the shop floor. Fabrication quality control includes oversight of weld
procedures, workmanship, material control, documentation, dimensional integrity, non-destructive testing, the
qualifying and certifying welders, and the painting system. In general terms, AWS/AASHTO D 1.5 will govern
fabrication on the floor and the appropriate AASHTO/NSBA Steel Bridge Collaboration guide specifications will
be enforced for QC/QA.

The inspector shall be a certified weld inspector and have a minimum of five years experience in the shop
inspection of complex, curved, multiple span steel bridges. All inspection reports are to be electronically
submitted every two weeks.

All work associated with or related to this scope will be coordinated through the Division of Transportation
Infrastructure Development, Bureau of Structures, Metals and Fabrication Unit in Madison.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

Due to the nature of the work and the location of the steel fabrication, the department may have to write
multiple contracts in order to facilitate inspection on these projects.

For more information contact Gerry Anderson at (608) 266-8488.

FY2005 SEPTEMBER SOLICITATION Page 21 of 21



	SEPTEMBER SOLICITATION PROJECT LIST
	DISTRICT 1
	D1  1B
	Project ID: 5989-01-07

	D1  1C
	Project I.D. 3997-00-20


	DISTRICT 2
	D2  1B
	Project ID: 0690-60-70

	D2  2B
	Project ID: 0690-62-47

	D2  1C
	Project ID: 2415-06-00

	D2  2C
	Project ID: 2410-11-00

	D2  3C
	Project ID: 2739-01-00

	D2  4C
	Project ID: 2740-00-00


	DISTRICT 4
	D4  1C
	Project ID: 6999-08-09


	DISTRICT 8
	D8  1C
	Project ID: 8681-05-00


	MARQUETTE INTERCHANGE
	MI  1B
	Project ID: XXXX-XX-XX

	MI  1D
	Project ID: 1060-25-88

	MI  2D
	Project ID: 1060-05-72

	MI  3D
	Project ID: XXXX-XX-XX



